

# JFK Terminal T6 Redevelopment Program Contractor Outreach Event



Building on the success of JetBlue's award-winning JFK Terminal 5, we are proud to be a part of helping to create a more unified world-class airport experience across Terminals 5, 6 and 7. The project is divided into two phases, Terminal 6 and Terminal 7. Phase One is approximately 770,000 square feet with 800,000 square feet of apron paving. Phase Two is a 440,000 square foot building with an additional 894,000 square foot of apron paving. Together the facility will add twelve (12) wide body gates, mainly for international travel. There will also be nearly 74,000 square feet of commercial dining and retail amenities, as well as world-class lounges and recreational spaces.

	Targeted Prequalification's Due	Tentative Design Release Documents Available	Bids Period	
<b>Design Release One</b>				
	Test piles	September 01, 2020	Q4 2020	Five Weeks
BP 02D	Selective Demolition	September 01, 2020	Q4 2020	Five Weeks
BP 02E	Reconfigure Existing Gates 29/30	September 01, 2020	Q4 2020	Five Weeks
BP 26F	Ground Transportation Center (GTC) Electrical	September 01, 2020	Q4 2020	Five Weeks
BP 32M	GTC Sidewalks & hardscape	September 01, 2020	Q4 2020	Five Weeks
BP 03C	Elevated Roadway Precast	September 01, 2020	Q4 2020	Five Weeks
BP 05E	Elevated Roadway Steel	September 01, 2020	Q4 2020	Five Weeks
BP 26E	Elevated Roadway Electrical	September 01, 2020	Q4 2020	Five Weeks
BP 31D	Clearing, Grading & Drainage	September 01, 2020	Q4 2020	Five Weeks
BP 31E	Elevated Roadway Deep Foundations	September 01, 2020	Q4 2020	Five Weeks
BP 32J	Elevated Roadway Asphalt Pavement	September 01, 2020	Q4 2020	Five Weeks
BP 32K	Elevated Roadway Concrete Pavement	September 01, 2020	Q4 2020	Five Weeks
BP 32L	Elevated Roadway Pavement Marking	September 01, 2020	Q4 2020	Five Weeks
BP 26A	Early Electrical Package	September 01, 2020	Q4 2020	Five Weeks
BP 31A	Enabling Work	September 01, 2020	Q4 2020	Five Weeks
BP 03A	Concrete Foundations	September 01, 2020	Q4 2020	Five Weeks
BP 03B	Concrete Flatwork & Structural	September 01, 2020	Q4 2020	Five Weeks
BP 05A	Structural Steel	September 01, 2020	Q4 2020	Five Weeks
BP 31B	T6 Building piles	September 01, 2020	Q4 2020	Five Weeks
BP 33B	Site Mechanical Utility	September 01, 2020	Q4 2020	Five Weeks
BP 26G	Site Electrical Utility	September 01, 2020	Q4 2020	Five Weeks
BP 43A	Baggage Handling System	September 01, 2020	Q4 2020	Five Weeks
	<b>General Conditions</b>			
	Port-o-lets	Not Required	Q3 - Q4 2020	

	Temporary Fencing	Not Required	Q3 - Q4 2020	
	Site Surveying	Not Required	Q3 - Q4 2020	
	Trash Hauling	Not Required	Q3 - Q4 2020	
	Bussing	Not Required	Q3 - Q4 2020	
	Trailer Rentals	Not Required	Q3 - Q4 2020	
	Reproductions	Not Required	Q3 - Q4 2020	
	Janitorial	Not Required	Q3 - Q4 2020	
	Drinking Water & Coffee	Not Required	Q3 - Q4 2020	
	Temporary Signage	Not Required	Q3 - Q4 2020	
	Testing & inspections	Not Required	Q3 - Q4 2020	

Please use the links below to access information on certification through the Port Authority of New York and New Jersey and Empire State Development.

[Port Authority of New York & New Jersey](#)

[New York State's Empire State Development](#)

Contact: Thomas Barnhill Director of Preconstruction at [thomas.barnhill@AECOM.com](mailto:thomas.barnhill@AECOM.com) or 949-836-2041